

Cost Breakdown

Project: Application Portal
Date: 5 May 2026
Currency: ZAR

1. Commercial Summary

Item	Fee (Incl. VAT)	Notes
Project Development	R120,000 - R130,000	Full build including POPIA technical controls.
Monthly Maintenance	R4,500	Fixed fee for support and site monitoring.
Estimated Hosting	R2,000 - R5,200	Billed based on actual Azure consumption.

2. Development Breakdown

The project fee covers the end-to-end build, including technical safeguards required for POPIA compliance.

Workstream	Estimate (Excl. VAT)	Details
Foundation & Architecture	R20,000	System core, database schema, and security baseline.
Applicant Journey	R24,000	Registration, POPIA consents, forms, and file uploads.
Reviewer Dashboard	R34,000	Scoring workflows, document checks, and staff views.
Admin & Compliance	R22,000	Audit logs, data exports, and deletion utilities.
UAT & Deployment	R13,000	Testing cycles, bug fixes, and production setup.
Subtotal	R113,000	
Total (Incl. 15% VAT)	R129,950	Final project quote.

3. Operations and Support

Maintenance Fee: R4,500 / month (Incl. VAT)

This is a flat-rate fee that covers:

- Continuous monitoring and server uptime checks.
- Security patches and framework updates.
- General technical support for staff users.

- **Bug Fixes:** All developer-related errors or logic issues are covered at no cost.

Future Changes

New feature requests or major workflow changes outside the original project scope will be quoted separately based on requirements.